26th March 2018

REFERENCE NUMBER: MGOZ/MPU/ T 18/2018
Tender for the Asphalting Works at Triq il-Gebla tal-General in San Lawrenz, Gozo

Clarification No. 1

Q1: With reference to BOQ item 3 (wearing course) kindly clarify if local or else imported aggregate is to be used? Given the quantity of material to be used; in case imported aggregate is to be used the period of execution of tasks is to be extended to allow for procurement of such material/s.

A1: The Contracting Authority clarifies that it does not make any difference if local or imported aggregate is used as long as the required specifications are adhered to. With regards to the indicated time-limits for the execution of the contract, this is to remain within two (2) weeks from the order to start works. By the term ‘execution period’ it is being meant the period from the actual starting of the works till the finishing of the works on Triq il-Gebla tal-General in San Lawrenz, Gozo

All other terms and conditions remain the same.