



L-UFFIĊĊJU TAL-PRIM MINISTRU

MALTA

OFFICE OF THE PRIME MINISTER

Direttorat għall-Akkwist Settorjali

Sectoral Procurement Directorate

4th August 2021

REFERENCE NUMBER: SPD3/2021/022

TENDER FOR THE SUPPLY, INSTALLATION AND COMMISSIONING OF LIGHTING SYTEM AT ULYSSES GROVE IN XEWKIJA, GOZO

Clarification No. 1

Clarification

Question 1: Article 21: the penalties' wording and value do not match.

Answer 1: It is being clarified that Article 21 should read as following and not as erroneously included in the published tender document.

Article 21: Delays in Execution

21.1

If the Contractor fails to mobilise and start work when envisaged in the Special Conditions at Article 31.1 above, a penalty of one hundred Euros (€100) per day including Sundays and public holidays shall be imposed until the works have commenced. Subsequently, the Contractor shall be subject to a penalty for delay of one hundred Euros (€100) per day inclusive of Sundays and Public Holidays for any delays, on the timeframes stipulated on the approved programme of works, calculated on a week per week basis during the period of performance stated in article 32.1 above, provided such penalty shall not exceed 20% of the contract price. As soon as this figure is reached, the Contracting Authority reserves the right to invoke Clause 34.2 (c) of the General Conditions.

All other tender documents, conditions and requirements, which are not superseded by this Clarification, remain in place.

Sectoral Procurement Unit 3
Sectoral Procurement Directorate