

MGOZ Q 25/2017 - Quotation for the inspection, testing and re-certification of three existing PV systems at the Ministry for Gozo

Clarification No. 1

Question No. 1

When is the work expected to start i.e. Kindly provide a rough estimation of the month when the engineer is expected to be on site to test and provide the report.

Answer

The expected month for the start of works is March/April. The date of commencement shall be the date of the letter of acceptance. The three reports (one for each PV System) must be completed within three (3) weeks from the date of the letter of acceptance.

Question No. 2

Please clarify if the systems are all on the same roof.

Answer

All the 3 PV Systems are on the same building.

Question No. 3

Kindly clarify what is meant by "generation capacity". Is the engineer expected to test the degraded modules kWp or will the generation estimation (kWh) be enough to satisfy this criteria?

Answer

The term 'generation capacity' is meant to refer to the kilowatt-peak (kWp) submitted in the application for the authorisation to construct the generation station. The engineer must test and inspect the three systems including the PV panels and the inverters as specified in the quotation document.

Question No. 4

Kindly provide any minutes of meeting that have been produced after the site visit.

Answer

No one attended the clarification meeting held on the 28th February 2017 at 14:00.