13th May 2019

REFERENCE NUMBER: MGOZ/MPU T 26/2019

Tender for the preparatory works for the new Gozo Aquatic Centre including shoring, dismantling of structural steel elements, demolition works, removal, transport and storage of sports flooring.

Clarification No. 1

Reference is made to the above-tender, for which deadline for submission of offers is Monday 27th May 2019 at 09.30am.

Clarification Meeting/Site Visit held on Friday 10th May 2019 at 10:00hrs.

Venue: Gozo Sports Complex, Victoria.

The clarification meeting commenced with the architect in charge giving a detailed outline of the objectives of the tender.

Two questions by the potential bidders who attended the meeting were made and were given replies as following:

Question 1: Who will be responsible to draw up the masterplan for this project?

Answer 1: This will be the responsibility of the structural engineer appointed by the Contractor.

Question 2: Is it possible for the engineer/any other contractor’s representative to visit the site during the tender submission period?

Answer 2: Since the site is a public place, the Contracting Authority finds no objection to anyone visiting the area anytime during the Gozo Sports Complex opening hours. However, any gathered data/information from such visits does not form part of the tender dossier and therefore the bidder is to abide strictly ONLY to the published tender dossier’s terms and conditions and any official clarifications.

All other terms and conditions remain the same.